



Date: December 20, 2024

RFP No. 2024-06

RFP#2024-06 – Rehabilitation of Bridge #4

Addendum #1

1. General:

- .1 The Request for Proposal is amended as set forth in this Addendum. The original documents remain in full force and effect, except as amended by this Addendum, which is hereby made part of the Contract Documents.
- .2 It is the sole responsibility of the proponent/bidder to confirm receipt of ALL Addenda by including a signed and sealed version of each with their proposal. Failure to do so may result in the proposal being considered informal.

2. Scope:

- .1 The purpose of this addendum is to summarize changes and/or clarifications to the Request for Proposal.
- .2 The RFP submittal deadline **has not changed** as a result of this Addendum.

3. RFP Content:

- .1 N/A

4. Attachments:

- .1 N/A

5. Clarification to Questions:

Question 1: The RFP scope of work includes the completion of a Detailed Bridge Condition Survey. According to the MTO Rehabilitation Manual, certain investigations, such as the Half Cell Study, must be conducted when the temperature is above 5°C. Given the winter conditions, will the municipality waive this requirement and any other portions of the work that cannot be completed due to adverse temperatures?

Answer 1: The Consultant is to determine the appropriate scope of work for the Condition Survey in order to fully complete and prepare the rehabilitation design scope of work. Any modifications from the MTO Manual (First-Time Survey) shall be highlighted in the Proposal Submission.



Question 2: How many weeks shall the consultant assume for inspection services?

Answer 2: Please provide allowance for 10 weeks of part-time CA and Inspection Services.

End of Addendum #1.