## MUNICIPALITY OF MAGNETAWAN

AD BRIDGE SI

02

ORANGE VALLEY ROAD BRIDGE REPLACEMENT DETOUR PLAN

D.M. Will
150 Jam
Peterbox
Canada

P. 705.74
F. 705.74
E. wills@

## GENERAL NOTES:

- THE CONTRACTOR IS RESPONSIBLE FOR THE DETOUR SETUP AND SIGNAGE ACCORDING TO THE ONTARIO TRAFFIC MANUAL.
- 2. ROAD CLOSURE SIGNAGE AND BARRICADES AT THE BRIDGE. SITE SHALL BE COMPLETED AND MAINTAINED BY CONTRACTOR.

## ORANGE VALLEY ROAD

CLOSED

AT MANITOUWABING RIVER BRIDGE FOLLOW \( \bullet{D1} \)

TC-64 (A) / TC - 64 (B)

ORANGE VALLEY ROAD

CLOSED

AT MANITOUWABING RIVER BRIDGE FOLLOW  $\boxed{D2}$ 

TC-64 (C)

ORANGE VALLEY ROAD

CLOSED

AT MANITOUWABING RIVER BRIDGE

TC-64 (D)

ORANGE VALLEY ROAD

CLOSED

AT MANITOUWABING RIVER BRIDGE LOCAL TRAFFIC ONLY

TC-64 (E)

	l	1										
REVISIONS			-:				-					
			-				-					
			- 1									
	06/01/23 AO		0			ISSUE	D FOR	TENDER				
	DATE	В	Υ		DESCRIPTION							
DE	SIGN	AΡ	CHK	RS	CODE	CHBDC-19	LOAD	CL-625	-ONT	DATE	MAY	2023
DR.	AWN	RV	CHK	AP	SITE	1				DWG		SO

dgnetowan — Urange Valley Bridge (UZ Urawings) Current Urawings (UZ UELUUK PLAN.awg